

Construction Supervision Consultants for yr-I roads of Phase-I taken up under A.P. Road Sector Project

Mis. Scott Wilson Ltd., U.K. JV with *Mis.* Scott Wilson India Pvt., Ltd., are appointed as Construction Supervision Consultants for yr-I roads of Phase-I

(a) Names of all consultants who submitted proposals:

1. *Mis.* Louis Berger Group Inc .. U.S.A.
2. *Mis.* SMEC International. Pty. • Ltd .. Australia. *Mis.* SMEC India Pvt.. Ltd. (Sub-consultants)
3. *Mis.* BCEOM Societe. France. *Mis.* Aarvee Associates. Hyderabad (JV)
4. *Mis.* Scott Wilson Ltd .. U.K. *Mis.* Scott Wilson India Pvt. • Ltd .. (JV)
5. *Mis.* Span Consultants Pvt.. Ltd .. India

(b) Technical points assigned to each consultant:

1. *Mis.* Louis Berger Group Inc .. U.S.A. - 75.68
2. *Mis.* SMEC International. Pty.. Ltd .. Australia. *Mis.* SMEC India Pvt.. Ltd. (Sub-consultants) - 69.32 (Not Qualified)
3. *Mis.* BCEOM Societe. France. *Mis.* Aarvee Associates. Hyderabad (JV) 85.21
4. *Mis.* Scott Wilson Ltd .. U.K. *Mis.* Scott Wilson India Pvt.. Ltd .. (JV) - 83.85
5. *Mis.* Span Consultants Pvt.. Ltd .. India - 56.27 (Not Qualified)

(c) The evaluated prices of each consultant:

1. *Mis.* Louis Berger Group Inc .. U.S.A. Rs.
213,842,500/-
2. *Mis.* BCEOM Societe. France .. Rs.
263,713,909/-
(JV) with *Mis.* Aarvee Associates Hyderabad
3. *Mis.* Scott Wilson Ltd .. U.K. Rs.
201,978,521/-
(JV) with *Mis.* Scott Wilson India Pvt.. Ltd ..

(d) The final point ranking of the consultants:

1. *Mis.* Scott Wilson Ltd .. U.K. *Mis.* Scott Wilson India Pvc. Ltd .. (JV) 1
2. *Mis.* BCEOM Societe. France. *Mis.* Am'vee Associates. Hyderabad (JV) - 2
3. *Mis.* Louis Berger Group Inc .. U.S.A. - 3

(e) **The name of the winning consultant and the price, duration, and scope of the contract:**

1. **Name of the winning consultant** - ' *Mis. Scott Wilson Ltd .. U.K. JV with
Mis. Scott Wilson India Pvt.. Ltd.*
2. **Contract price** **Rs.222,782,308.66**
3. **Duration** **42 months (including 12 months
Defects Notification Period for
works)**
4. **Scope of Contract**

Construction Supervision for the following 5 packages to be taken up under the A.P. Road Sector Project

Package	arne of Road	Length (km)	Expected Contl"act period
APRSP-CP-01	Chittoor-Puttur	60.8	30 months
APRSP-MJ-03	Mydukur- Jamma lamad ugu	20.0	24 months
APRSP-MJ-04	Mydukur -J amma lamadugu	21.0	24 months
APRSP-KS-05	Kandi-Shadnagar	65.6	30 months
APRSP-JP-06	Jagityal - Peddapalli	58.75	30 months